
Duane Hartman & Associates, Inc. 

16928 Woodinville-Redmond Road, B-107 
Woodinville, WA 98072 

The Boeing Company 
P.O. Box 3707, M/C 67-74 
Seattle, Washington 98124 

Attention: Mr. Steve Karich 

July 12, 2010 

Business (425) 483-5355 
FAX (425) 483 4650 

Subject: Item "B"- Renton Facility, Drainage Basin Upgrade, Boeing-Renton Facility, 
Renton, WA 

Dear Steve: 

The goal for this project is to update the 2008 Renton Storm Water Drainage Basin maps and data, up to 
current 2010 site conditions, as specified by Boeing in your e-mail dated July 2, 2010. 

SCOPE OF WORK - Update the 2008 Renton Storm Water Drainage Basin Mapping, and bring up to 
current 2010 conditions. Duane Hartman & Associates, Inc. (DHA) will use a combination of Boeing record 
drawing information, and field investigation, to add all the new storm drain, and edit the existing 2008 
database. Structures removed by construction will be omitted from the new database. New storm drainage 
structures will be located horizontally and vertically, and incorporated into the 100-scale database. 
Structure information, pipe sizes, connection points, invert elevations will be measured and added. 
Additionally, the graphic location of all stationary tanks (indoor and outdoor), generators, transformers and 
hydraulic equipment, collected and plotted in the cost estimate for Item "E", included herein, will be shown 
on the final drainage basin maps and hard copy plots 

Final products include the updated 1"= 100' scale base maps, plotted in color at 24" x 36", updated structure 
books and AutoCAD graphics file. 

COST ESTIMATE 

Project Surveyor 
Surveyor II 
Field Tech I 
Field Tech II 
Office Tech 1/CAD 

Subtotal 

Mileage/Materials 

GRAND TOTAL 

8.0 hrs @ 
12.0 hrs @ 
16.0 hrs @ 
16.0 hrs @ 
16.0 hrs @ 

107.00/hr $ 
88.00/hr 
85.00/hr 
63.00/hr 
82.00/hr 

$ 

$ 

856.00 
1,056.00 
1,360.00 
1,008.00 
1,312.00 

5,592.00 

5,742.00 
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TIME SCHEDULE - The foregoing work shall be completed within thirty (30) calendar days from the 
official notice to proceed. 

Thank you and until further notice, we remain at your service. 

DAH/cv 

File: P-2852-Renton 

Sincerely, 

DUANE HARTMAN & ASSOCIATES, INC. 

Douglas A. Hartman, PLS 
Vice President 
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